STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY LYNDOTIPPETT
GOVERNOR SECRETARY

December 14, 2004

Addendum No. 1

RE: Contract ID: C201118
WBS # 34467.3.8
Proposal No. 2
Bladen County (R-2562D)
NC-87 From SR-1191 (Old NC-41)
To NC-41 and NC-87 Business.

December 21, 2004 Letting
To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on the above-mentioned
project.

The following revisions have been made to the Roadway plans:

Sheet No. Revision

2-F Revised ditch detail stations for Detail “A”

3-L,3-M Revised quantity of 375 MM RC Pipe

3-R,9 and 10 Revised Right of Way

10 and 36 Removed ditch, revised drainage system
and added median ditch from-Lrev-Sta. 27 + 40
to 27 + 60

SIGN-4 Added Sign Support Data

X-55 Added Median Ditch

Please void the above listed sheets in your plans and staple the revised sheets thereto.
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Page No. 2 (C201118)
Bladen County

The following revisions have been made to the proposal form:

On Page No. 1, the completion date has been revised in the project special provision entitled
“Contract Time and Liquidated Damages.” Please void Page No. 1 in your proposal and staple
the revised Page No. 1 thereto.

On Page Nos. 66 and 67, the dates for utility adjustments by Progress Energy and Time Warner
Cable have been revised. Please void Page Nos. 66 and 67 in your proposal and staple the
revised Page Nos. 66 and 67 thereto.

On Page No. 1 of the item sheets, the quantity for line item “19-0366000000-M-310 375 MM RC
Pipe Culverts, Class III” has been revised. By copy of this addendum, the quantity is hereby
increased from 3,099.6 M to 3,130.8 M. The Contractor’s bid price must be based on this
revised pay item quantity. The Contract will be prepared accordingly.

The Expedite file has been updated to reflect this revision. Please download the Expedite
addendum file and follow the instructions for applying the addendum. Bid Express will not
accept your bid unless the addendum has been applied.

%%”-——

R. A. Garris, PE
Contract Officer
RAG/jag/pa
Attachments
cc: Mr. W. S. Varnedoe, PE
Mr. S. D. DeWitt, PE
Mr. E. C. Powell, PE
Mr. T. R. Gibson, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J. V. Barbour, PE
Mr. Mark Staley (2)
Mr. Aydren Flowers
Mr. R. E. Davenport, Jr., PE
Ms. Marsha Byrd
Ms. Taylor Mishoe
Project File (2)
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Contract C201118 (R-2562D) ~ 1 Bladen County
PROJECT SPECIAL PROVISIONS
General 7-1-95
SP1G01
CONTRACT TIME AND LIQUIDATED DAMAGES: 07-20-99

The date of availability for this contract is January 31, 2005, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is October 15, 2007.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times stated in the contract.
Should an observation period extend beyond the final completion date, the acceptable
completion of the observation period shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are One Thousand Five Hundred Dollars ($1,500.00)
per calendar day.
SP1G04

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to a 2-lane, 2-way traffic pattern.
The Contractor shall not close or narrow a lane of traffic on NC 87 from its intersection with
Third Street (-Y3-) thru its intersection with Tenth Street (-Y10-) during the following time
restrictions:

DAY AND TIME RESTRICTIONS
Monday thru Friday 6:30 a.m. to 8:30 a.m.
1:30 p.m. to 3:30 p.m.

In addition, the Contractor shall not close or narrow a lane of traffic on NC 87, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time

when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 1:30 p.m. December 31st and 8:30 a.m.
January 2nd. If New Year's Day is on Saturday or Sunday, then until 8:30 a.m. the following
Tuesday.
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66 County: Bladen
Project: R-2562D

PROJECT SPECIAL PROVISIONS
Utility

UTILITIES BY OTHERS

General:

The following utility companies have facilities that will be in conflict with the
construction of this project.

A) Progress Energy Corp. — Power (Distribution)
B) Sprint (Telephone)

C) Time Warner (CATV)

D) NC Natural Gas

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:
A) Progress Energy Corp. - Power (Distribution)
1) See Utilities by Others Plans.

NOTE: Progress Energy will complete relocations of their existing power distribution
facilities to the new locations as shown on the utilities by others plans by
September 29, 2005.

B) Sprint (Telephone)

1) See Utilities by Others Plans.
NOTE: The contractor shall give Sprint 2 weeks notice prior to completion of clearing

and grubbing and allow Sprint 16 weeks to complete relocations of their existing
telephone facilities to the new locations as shown on the utilities by others plans.
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C) Time Warner (CATV)

1) See Utilities by Others Plans.
NOTE: Time Warner will complete relocations of their existing CATV facilities to the

new locations as shown on the utilities by others plans by October 29, 2005.

D) NC Natural Gas

1) See Utilities by Others Plans.

NOTE: NC Natural Gas will complete relocations of their existing gas facilities to the
new locations as shown on the utilities by others plans by June 3, 2005.

NOTE: All other utilities will remain in place and will be adjusted as necessary.



	
	
	
	
	

